Release Summary Sheet

Contract (PO) Number: T26459

Release Number: 82

Specification Number: B09681902
Name of Contractor: F.H. PASCHEN/S.N. NIELSEN, INC
City Department; CHICAGO DEPARTMENT OF TRANSPORTATION
Title of Contract: BRIDGE RECONSTRUCTION/REHABILITATION
Dollar Amount of Release: $300,719.86
Release Description: BRIDGE RECONSTRUCTION/REHABILITATION
BRIDGE RECONSTRUCTION & REHABILITAION-JOB ORDER

CONTRACT

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1055528
Submission Date:



CITY OF CHICAGO

i rﬂ Ed
BLANKET RELEASE Original (Department)
Furnish the supplies andlor services described below in conformance with conditions sei forth hevein and in your offer
RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
0210312005 - T26459 82 B09681902 1055528 A 1
DELIVER TO: 84-A05 ORDERED FROM:
A0S F.H. PASCHEN/S.M. NIELSEN, INC
BUREAU OF HIGHWAYS O'HARE PLAZA
30 N LASALLE ST - STE 400 87258 W, HIGGINSG RD STE 200
CHICAGO ILLINOIS 60602-2570 CHICAGO, IL. 60631
DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY
CONTACT: JAMES BRACEWELL
PO DESCRIPTION:  BRIDGE RECONSTRUCTION/REHABILITATION
BLANKET RELEASE
THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: T26459
THIS PURCHASE 1S FOR DEPARTMENT: 84 - CHICAGQO DEPARTMENT OF TRANSPORTATION
SUBMIT THE ORIGINAL INVOICE TO:
PO Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY UOM COST - TOTAL COST
1 1 96819 300,719.86 UsD 1.00 300,719.86
BRIDGE RECONSTRUCTION/REHABILITATION
BRIDGE RECONSTRUCTION & REHABILITAION-JOB ORDER CONTRACT
05-84-5-007 CPD Marine Safety Station Phase X/REQ 23981
Dist BFY FUND COSTCTR APPR ACOCNT ACTV  PROJECT RPTCAT GENRL FUTR
1 004 0492 0382005 4056 220540 0000 50030151 000000 00000  O0OO 184,710.86
2 005 0457 0382005 9602 220540 0000 87400151 000000 00000 0000 £0,000.00
3 005 - 0487 0382005 9604 220340 - D000 87400051 000000 00000 0000 26,000,00
4 SHIPMENT TOTAL: 300,719.86
RELEASE TOTAL: 300,719.86

APPROYAL:

DATE,

SIGNATURE( DATE

ﬁ%/é: ;é%% A= sfosss

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase,

This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure

Ownership, Accepiance Page, as applicable, which are attached hereto or incorporated herein by reference.
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Job Order Contract

To:

Department of: Bureau of Bridges and Transit

Date:  07/27/2005

Sub-Order Total: $300,719.86

DISCLOSURE OF RETAINED PARTIES

A. Definitions and Disclosure Requirements.

1.

As used hergin, the term "Contractor” means a person or entity who has any contract or lease with the
City of Chicago.

. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement

providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and

other persons whom the Contractor has retained or expects to retain with respect to the contract or lease,
In particular, the Contractor must disclose the name of each such person, his or her business address,
the naure of the relationship, and the amount of fees paid or estimated to be paid.

The Contractor is not required to disclose employees who are paid solely through the Contractor's
regular payroll.

“Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes
to influence any legislative or administrative action, or (b) any part of whose duties as an employee
of another includes undertaking to influence any legislative or administrative action.

B. Certification
Contractor hergby certifies as follows:
1. This Disclosure relates to the following transaction:
Project name: 05.84-5-007 CMSS - Concrete N&E Causeway
Specification, loan or other [dentifying number: B09681902
2. Name of Contractor: F.H. Paschen, 8.N. Nielsen, Inc.
3. EACH AND EVERY attornay, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect 1o or in connection with the contract or lease is listed below
(attach additional pages if necessary):
NAME BUSINESS MBE | RELATIONSHIP FEE(indicate
ADDRESS WBE | (attorney, lobbyist, whether paid
or Non|subcontractor.etc.) {$ or estimated)
Cecchin Plumbing & Heating, 4MN275 Cavalry Dr. Non | Subcontractor 24,349.24
Inc. Bloomingdale, IL. 60108
Sanchez Construction Services, |4335 8. Western Bivd. MBE | Subcondractor 115,350.00
Inc. Chicago, 1. 60609
Speedy Gonzalez Landscaping, |10624 S. Torrance Avenue MBE | Subcontractor 4,630.00
Inc. Chicago, I 60617
J.F. Brennan Co., Inc. 820 Bainbridge Non | Subcontractor 34,395.95
LaCrosse, W1 54602
Brongiel Plumbing, Inc. 13939 South Kostner Non | Subcontractor 1,395.00
Crestwood, Il 80445
Paniagua Group, inc. 1305 Remington Road MBE | Subcontractor 11,483.00
Schaumburg, IL. 60173




N -

Chicago, IL. 60608

Anthony Roofing, Lid. 2655 White Qak Circle Non | Subcontractor 930.00
Aurora, [ 80504
K&K lron Works 3123 South California Non | Subcontractor 14,941.51

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED




4. The Contractor understands and agrees that the City may rely on the information provided herein and that providing
any flase, incomplete or inaccurance information shall consitute default under the contract and may result in

termation of the contract or lease.

5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure
is required under the Executive Order, the Contractor must either ask the city whether disclosure is required or
make the disclosure.

Under penaities of perjury, | certify that | am authorized to execute this Disclosure on behalf of the Contractor
that the information disglosed herein is true and complete, and that no relevant information has been withheld.
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Name (type or print)  ~ Title

’ ) Date

Subscribed and sworn to before me

this 277 dayf?f.lj‘u[y Wog™

‘\.‘r\\lotary PublicSi
..

“, SRR AT .

Notary Public State of Ningis

] My Commission Expires 08/17/08 &




City of Chicago
Richard M. Daley, Mayor

Department of Transportation

Miguel d’Escoto
Commissioner

Cheri Heramb
Deputy Commissioner

Bureau of Administration & Planning
Suite 600

30 North LaSalle Street

Chicago, llinois 60602-2570

(312) 744-5697

(312) 744-4399 (FAX)

(312) 744-7215 (TTY)

www.cityofehicago.org/transportation

EUXLDING CHICAGO TOGETHER

February 24, 2005

Ms. Mary A. Dempsey
Interim Chief Procurement Officer
Department of Procurement Services

City Hall, Room 403

121 North LaSalle Street

Chicago, IL 60602

Attention: Catherine Mellon
City JOC Manager

05-84-5-007
CPD Marine Safety Station ~ Phase X
$ 225,000.00

F.H. Paschen T0-96819-02-01
03-827-84-2005-0540-0540-C0001763

Re: JOC Project
Project Title:

Estimated Cost:
Specification #:
Funding Source:

Dear Ms. Dempsey:

We request that the above referenced project be contracted under the Job
Order Contracting (JOC) Method. Attachment A describes the scope of
work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a

copy for our files.

Sincerely,

j ’}gscoto

Commissioner

APPROVED: M }Z'\_/ - /

Mary A. Dempsey
Interim Chief Procurement Officer

CC: Michael Batchman
file
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THE DEPARTMENT OF GENERAL SERVICES
JOC APPROVAL LETTER

UTILIZING JOC FOR CITY CONSTRUCTION PROJECT

For all proposed JOC projects, please complete items 1 and 2 below. As appropriate,
complete items 3, 4 and 5. Attach to MOA (JOC Approval Letter)

JOC #: CDhOT #
Project #: 1.-4-012 JUP826.J
Project Name: CPD Marine Safety Station ~ Phase X

Project Location;:  Marine Dock / Randolph & Lake

Please describe the major features of this project:

This is a multi-phased project to rehabilitate the Marine safety station. This
project includes the replacement or repairs to the concrete piers, columns, deck
and the overall buildings interior and exterior. This building serves as a marine
base for the Chicago Police, U.S. Coast Guard & Illinois Dept. of Natural

Resources.

Please explain why this project could not be bid using the City’s traditional
bid process and the need to use JOC procurement method .
See attached summary for further explanation.

If this project is a one trade project, please provide additional explanation of
why it would be in the City’s best interest to do the project under JOC,
This is a multi trade contract.

If it is anticipated that over 25% of the project will consist of Non-Prepriced
Items, provide an explanation on why JOC should be used instead of a city-
wide term agreement:

We do not anticipate over 25 % NPP items.

If some elements of the proposed JOC project scope of work are covered by
City Term Agreements, list the elements that should be removed from the
JOC project. Attach additional pages if needed.

All term agreement aspects of this contract have been removed.




Request for use of JOC Procurement System

Marine Safety Station
Project Summary

The Department of General Services has been tasked with facilitating the renovation of the Chicago
Police Marine Safety Station. This facility will house the Chicago Police Marine unit, United States
Coast Guard unit and the Illinois Dept. of Natural Resources. Scheduling commitments have been
made in order to complete the construction by June 2005. '

As originally approved, DGS is using a number of vehicles to execute this work. Our plan includes
the use of the Job Order Contract, City Wide Term Agreements, DGS Trades and EW&C in order
to perform the necessary tasks related to the completion of this project. ' :

The project is estimated to be 40% complete and utilizing the Unrestricted JOC contract is necessary
to complete the remaining three phases of general construction scope , not covered under the
responsibilities of General Services, EWC or use of City Wide term agreements..

The phases for this project are as follows:
Phase VIII - Fabricate and install all iﬁterior steel, as required by the plans & spacs.
Phase VIII - Exterior repairé, Nortﬁ Causeway concrete, lightweight concrete and tcmp roof.
Phase( X - Site utilities and misc. changes orders, due tb construction revisions. |

The estimated Project Budget for these phases is $ 1,000,000.

The Department of General Services requests the use of the JOC Procurement System for this
project. We feel that JOC would be beneficial for the following reasons: '

v The JOC Unit Price Book and Technical Specifications adequately cover the ‘scope
of work for this project. | ' ‘

v The Department of Streets & Sanitation (Bureau of Electrical Wiring &
Communications) has agreed to perform substantial amounts of the work associated
with this project. DGS Trades have committed to perform most of the interior
renovations. Commonwealth Edison will help inthe installation and commissioning
of the Geothermal Loop system. JOC will allow us to contract for the tasks that will
not be done by these departments. JOC will also give us the ability to coordinate
work between the City Departments and the JOC contractor.




JOC Request - Marine Safety Station Page 2

| S | " The use of JOC will allow DGS to bid the work to the JOC Contractor in phases.
' Instead of waiting for weeks for the JOC Contractor to develop a Progen proposal for -
the entire project scope of work

“If you should have any questions or require any additional information please:'contact Michael
Batchman at 744-1107. :




